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LEGAL NOTICE
INVITATION to BID

The Town of Ridgefield invites all interested parties to submit sealed bids on
the following:

BID DUE DATE:  Thursday, June 27, 2019

BID DUE TIME: 11:00 AM

BID ITEM: Parks & Recreation Parking Lot Expansion
BID NUMBER: 19-18

Terms and conditions as well as the description of items being bid are stated in
the specifications. Specifications may be obtained at the following address:

Town of Ridgefield
Jacob Muller

400 Main Street
Ridgefield, CT 06877
203 -431-2720

The return bid envelope must be marked and addressed to the following:

TOWN OF RIDGEFIELD
DIRECTOR OF PURCHASING
BID NUMBER: 19-18

400 MAIN STREET
RIDGEFIELD, CT. 06877

Bids must be received no later than the date and time stated above at the
Purchasing Director’s office on the second floor. For further information,
please call Jacob Muller at (203) 431-2720 or E-Mail at
purchasing@ridgefieldct.org

Bid Documents available at www.ridgefieldct.org in the Purchasing section
under Departments

Results may be viewed at www.ridgefieldct.org in the Purchasing Section
under Departments after the bid opening.



http://www.ridgefieldct.org/
http://www.ridgefieldct.org/
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TOWN OF RIDGEFIELD
CONNECTICUT

BOARD OF SELECTMEN

INSTRUCTIONS TO BIDDERS

1. Submit proposals in a sealed envelope plainly marked with bid number to
identify this particular proposal.

2. Withdrawals of or amendments to bids received later than the time and
date specified for bid opening will not be considered.

3. The Board of Selectmen of the Town of Ridgefield reserves the right to
accept or reject any or all options, bids or proposals; to waive any
technicality in any bid or part thereof, and to accept any bid deemed to be
in the best interest of the Town of Ridgefield, Connecticut.

4. Bidders may be present at the opening of bids.

5. Bids may be held by the Town of Ridgefield for a period not to exceed
sixty (60) days from the opening of bids for the purpose of reviewing the
bids and investigating the qualifications of bidders prior to the awarding of
the contract.

6. Insurance requirements, if any, must be submitted with the bid. This
includes any Hold Harmless requirements as well as Certificates of
Insurance for the full amounts specified. Unauthorized changes to these
forms, i.e. adding, striking out and/or changing any words, language or
limits will cause the bidder to be disqualified.

Please Note: Certificates of Insurance, if required, MUST name the Town
of Ridgefield as Additional Insured. Failure to do so will mean
disqualification from the Bid. There will no exceptions.

7. Permits: It is the Contractor's responsibility to obtain any necessary
permits prior to the start of construction. All work shall be completed in
compliance with the latest edition of the prevailing fire prevention and
building codes in effect in the State of Connecticut, the latest edition of the
State of Connecticut Department of Transportation Standard
Specifications for Roads, Bridges and Incidental Construction, Town of

INSTRUCTIONS TO BIDDERS IB-1
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Ridgefield Road Construction Standards, or as set forth in these
specifications.

8. Emergency Work: The Contractor shall file with the Engineer a
telephone number of a person authorized by him who may he contacted
regarding emergency work at the job site that may be required during non-
working hours for reasons of public safety. The person shall be readily
available and have full authority to deal with any emergency that may
occur.

9. Sales Tax: In accordance with the provisions of Special Act No. 77-98,
as amended, and Section 12-412(a) of the Connecticut General Statutes,
sales of tangible personal property and services to the Town are not
subject to the Connecticut Sales and Use Tax, and such tax shall not be
included as part of the bid.

10. Omitted:
11. Omitted:

12.  Contractor’s Qualification Statement: The Contractor's Qualification
Statement must be filled out as part of the bid package and the
experience and references listed therein will be one to the determining
factors in the awarding of the bid.

13. Hold Harmless Agreement: In order for the bid to be considered valid,
the Contractor must sign the enclosed hold harmless agreement. Bids
submitted without the signed hold harmless agreement will be rejected.

14. Prevailing Wage Rates: This project is_not subject to the State of
Connecticut’s prevailing wage rates.

15. SBE/MBE and Contract Compliance Requirements: This project is not
subject to the State of Connecticut SBE/MBE set aside and contract
compliance requirements.

16. Time of Completion: All work must be completed within 90 days from
receipt of the notice to proceed

17. Bonds: A Payment and Performance bond in the full amount of the
Proposal will be required of the successful bidder. The bond must be in
the form of a surety bond of a type satisfactory to the Town of Ridgefield.
All sureties must be listed on the most recent IRS Circular 570. The bond
shall be delivered to the Office of the Town Engineer before commencing
the work.

INSTRUCTIONS TO BIDDERS IB-2
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18. Bid Bond: A Bid Bond in the amount 5% of the base bid in a format
similar to that required for both the payment and performance bonds is
required.

19. Project Location: The project is located at the Parks and Recreation
Center, 195 Danbury Road, Ridgefield, Connecticut.  All contractors will
require an appointment to visit the project; please contact Jane Byrnes at
(203) 431-2755 to request a appointment.

20. Questions: regarding bid procedures and technical questions should be
directed via email to Jacob Muller, Director of Purchasing,
purchasing@ridgefieldct.org.

21. Bid Submissions: The following items shall be submitted for a bid to be
considered complete:

(a) Executed proposal sheets, pages P-1 to P-3

(b) Executed Hold Harmless Agreement

(c) Certificates of Insurance in conformance to Iltem 6 above
(d) Contractor’s List of Subcontractor’s (if none, state none)
(e) Contractor’s Qualification Statement

(f) Bid Bond in the amount of 5% of the base bid

(g) A break-down of the lump sum price bid.

INSTRUCTIONS TO BIDDERS IB-3



HOLD HARMLESS AGREEMENT

The undersigned covenants and agrees to and shall at all times indemnify,
protect and save harmless the Town of Ridgefield from and against all costs or
expenses resulting from any and all losses, damages, detriments, claims,
demands, cost and charges including attorneys fees the Town of Ridgefield may
directly or indirectly suffer, sustain or be subjected to by reason or on account of
the work to be performed pursuant to this Contract or any activities in connection
with said Contract whether such losses and damages be suffered or sustained by
the Town of Ridgefield directly or by its employees, licenses or invitees or be
suffered or sustained by other persons or corporations who may seek to hold the

Town of Ridgefield liable therefore.

The Contractor shall comply with the Provisions of the Immigration Reform and
Control Act of 1986 effective and enforceable as of June 6, 1987 which Act
makes unlawful the hiring for employment or subcontracting individuals failing to
provide documentation of legal eligibility to work in the United States. The
Contractor shall hold the Town of Ridgefield harmless for the failure of the

Contractor to comply with the provisions of said Act.

IN WITNESS WHEREOF, the parties hereto have set their hand and seal this on
the day of

Signed, Sealed and Delivered in the Signed:

Presence of:

Notary Public



Purchasing Department, Town of Ridgefield,400 Main Street, Ridgefield, CT 06877
203-431-2720 & purchasing@ridgefieldct.org

APPENDIX - INSURANCE REQUIREMENTS

Each bidder shall carry and maintain the following insurance coverage during the
period of the contract: The Certificate of Insurance for the Limits of Liability
stated below should be submitted with your bid to the Purchasing Department at
Town Hall. Bidders may not perform any work until all insurance
requirements are met.

1. Comprehensive General Liability Insurance as will protect him, the Town,
and any subcontractor performing work covered by this Contract, from claims
for damages for personal injury, including accidental or wrongful death, as
well as claims for property damages, which may arise from operations under
this Contract whether such operations be by himself or by any subcontractor
or by anyone directly or indirectly employed by either of them. Liability
insurance shall include premises and operations, products, contractual,
owners, and contractors protective. The minimum amounts of such
insurance shall be as follows:

e Bodily Injury Liability and Property Damage Liability:
$1,000,000 each occurrence.

e The Town shall be named as an Additional Insured
This MUST be stated explicitly on the Certificate or you will be
disqualified

2. Worker’s Compensation Insurance and Employer’s Liability for all of his
employees, employed at the site and in case any work is sublet, the
Contractor shall require the subcontractor similarly to provide Workmen’s
Compensation Insurance for all employees of the later unless such
employees are covered by the protection afforded by the Contractor.

e Worker's Compensation and Employer Liability:
Statutory Limits

3. Comprehensive Auto Liability Insurance:

e Bodily Injury Insurance and Property Damage Insurance covering the
operation of all Motor Vehicles owned, hired and/or non-owned by the
Contractor, or used by the Contractor in the Prosecution of the work
under the Contract, shall be in the minimum of $1,000,000 each
occurrence.




All policies relating to this Contract shall be so written so that the Town shall be
notified of cancellation or change at least thirty (30) days prior to the effective
date for each policy and type of coverage except for nonpayment which shall be
ten (10) days prior to the cancellation. Renewal certificate covering the renewal
of all policies expiring during the life of the Contract shall be filed with the Town
not less than ten (10) days before the expiration of such policies. Failure to do
so will result in work stoppage and possible contract cancellation.



FRACKING WASTE ORDANINCE NOTICE

On January 9, 2019, The Town of Ridgefield approved and adopted an
Ordinance prohibiting the storage, disposal or use of fracking waste on Town of
Ridgefield land and/or projects. The complete Ordinance can be viewed at the
Town Clerk’s Office located at 400 Main Street, Ridgefield, CT or on the town
website at the following link;
https://ecode360.com/RI2176/laws/LF1067113.pdf#search=fracking

Bidders shall follow this Ordinance in preparation and submission of their bid.

1.) No materials containing natural gas or oil waste shall be utilized in
providing and retaining services to construct or maintain publicly owned

and/or maintained road or real property with the Town of Ridgefield.

2.) No materials containing natural gas or oil waste shall be utilized in the
purchase or acquisition of materials to construct or maintain publicly
owned and/or maintained road or real property with the Town of
Ridgefield.

3.) We hereby submit a bid for

materials, equipment and/or labor for the Town of Ridgefield. The bid is for

bid documents titled . We hereby

certify under penalty of perjury that no natural gas waste or oil waste will
be used by the undersigned bidder or any contractor, sub-contractor,
agent or vendor agent in connection with the bid; nor will the undersigned
bidder or any sub-contractor, agent or vendor agent thereof apply any
natural gas waste or oil waste to any road or real property within the Town

of Ridgefield as a result of the submittal of this bid if selected.


https://ecode360.com/RI2176/laws/LF1067113.pdf#search=fracking

4.) The successful bidder shall submit certificates of origin for project

materials, fill and other.

Signed and sealed in

the presence of:

Contractor

By

Date

IN WITNESS WHEREOF, the parties hereto have set their hand and seal this
day on the day of

Signed, Seated and Delivered in the Signed:

Presence of:

Notary Public



PROPOSAL

Proposal of:

to furnish and deliver all materials and to do and perform all works in accordance
with the Contract Documents and Plans for Parks & Recreation Parking Lot
Expansion, the plans and specifications prepared by TJ Engineering and Jacob
Muller, Facilities Director, the works being situated within the Town of Ridgefield,

Connecticut.

The total price for the complete project as derived and described in this

document is:

in words:

The undersigned bidder has carefully examined the Contract Documents
referred to in the “Information for Bidders”, and also the site of the work, and will
provide all necessary labor, machinery, tools, apparatus, and other means of
construction, and do all the work and furnish all material called for by the
Contract Documents in the manner prescribed therein and in said Contract, and
in accordance with the requirements of the Engineer under them for the following

sums:
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The Undersigned Also Agrees as Follows:

First: To do any extra work not covered by the above schedule of prices, which
may be ordered by the Engineer and to accept as full compensation therefor such
prices as may be agreed upon in writing by the Engineer and the Contractor in

accordance with Article 5, “General Conditions”.

Second: Within seven (7) days from the date of the “Notice to Proceed”, to
execute the Contract and to furnish to the Owner a satisfactory performance and

payment bond in the sum of the full amount of the contract.

Dated:

Signature of Bidder:

By:

Title:

Business Address:

1"



CONTRACTOR’S QUALIFICATION STATEMENT

List below references for similar projects, including all information requested. This page
must be completed and submitted with the bid.

1. Client:

Project Address:

Approximate Value: Date: Started Completed

Contact: Name Telephone

2. Client:

Project Address:

Approximate Value: Date: Started Completed

Contact: Name Telephone

3. Client:

Project Address:

Approximate Value: Date: Started Completed

Contact: Name Telephone

4. Client:

Project Address:

Approximate Value: Date: Started Completed

Contact: Name Telephone

Company: Bid Title:

Street: Bid No.:

City, State: Telephone No.:

12



CONTRACTOR’S LIST OF SUBCONTRACTORS

List below the subcontractors intended to be utilized for this project. This page must be
completed and submitted with the bid.

1. Firm:

Firm’s Address:

Contact: Name Telephone

Type of Work to be Performed:

2. Firm:

Firm’s Address:

Contact: Name Telephone

Type of Work to be Performed:

3. Firm:

Firm’s Address:

Contact: Name Telephone

Type of Work to be Performed:

4. Firm:

Firm’s Address:

Contact: Name Telephone

Type of Work to be Performed:

Company: Bid Title:

Street: Bid No.:

City, State: Telephone No.:

13



SPECIMEN CONTRACT

This Agreement made as of the day of

the year by and between the Town of Ridgefield, 400 Main

Street, Ridgefield, Connecticut, (herein after called the Owner), and

, doing business at

. (herein after called the

Contractor).

Witnessed that the Owner and the Contractor in consideration of the mutual

covenants herein after set forth, agree as follows:

Article 1. Work:
The contractor will perform all work as shown in the Contract Documents for the
completion of the Project generally described as follows:

Parking Lot Expansion, Parks and Recreation, 195 Danbury Road

The work to be done consists of the furnishing of all labor, materials, tools, and
equipment necessary to complete facility site renovations as shown on the plans
and as described in the specifications prepared by TJ Engineering and Jacob

Muller, Facilities Director.

Article 2. Engineer:

Jacob Muller, Facilities Director, will act as the Engineer in connection with

completion of the Project in accordance with the Contract Documents.

14



Article 3. Contract Time:

The work shall be completed within ninety (90) calendar days after the date

which the Contractor is to start the work as provided in the Contract Documents.

Article 4. Contract Price:

The Owner will pay the Contractor for performance of the Work and completion
of the Project in accordance with the Contract Documents subject to adjustment

by modifications as provided therein in current funds as follows:

Article 5. Progress and Final Payments:

The Owner will make progress payments on account of the Contract Price as
provided in the General Conditions. Progress and final payments will be on the

basis of the Contractor’s application for payment as approved by the Engineer.

Article 6. Contract Documents:

The Contract Documents which comprise the contract between the Owner and

the Contractor are attached hereto and made a part hereof and consist of the

following:
A. This agreement
B. Exhibits to this Agreement
C. Contractor’s Bid and Bid Bonds
D. Specifications
E. Drawings as referenced by the Specifications or attached
hereto
F. Addenda Numbers:
G. Any modifications, including change orders, duly delivered

after execution of this agreement.

15



Article 7. Miscellaneous:

A.

Terms used in this Agreement which are defined in Article 1
of the General Conditions shall have the meanings indicated
in the General Conditions.

Neither the Owner nor the Contractor shall, without the prior
written consent of the other, assign or sublet in whole or in
part his interest under any of the Contract Documents and,
specifically, the Contractor shall not assign any moneys due
or to become due without the prior written consent of the
Owner.

The Owner and the Contractor each binds himself, his
partners, successors, assigns and legal representatives to
the other party hereto in respect of all covenants,
agreements and obligations contained in the Contract
Documents.

The Contract Documents constitute the entire agreement
between the Owner and the Contractor and may only be
altered, amended or repealed by a duly executed written

instrument.

16



In witness whereof, the said parties hereto have caused this instrument to be
signed by their respective duly constituted officers, attested, and sealed pursuant

to proper resolutions.

Signed and sealed in

the presence of:

Town of Ridgefield

By
Date
(seal)
Contractor
By
Date
(seal)

17



GENERAL CONDITIONS

1. CONTRACTOR'S UNDERSTANDING:

It is understood and agreed that the Contractor has, by careful examination,
satisfied himself as to the nature and location of the work, the conformation of
the ground, the character quality and quantity of materials to be encountered, the
character of equipment and facilities needed preliminary to and during the
prosecution of the work, the general and local conditions, and all other matters
which can in any way affect the work under this Contract. No verbal agreement
or conversation with any officer, agent or employee of the Owner, either before
or after the execution of this contract, shall affect or modify any of the terms or
obligations herein contained.

2. DEFINITIONS:

OWNER: The word "Owner" when it appears in
the Contract Documents shall mean
The Town of Ridgefield, Connecticut.

ENGINEER: The word "Engineer" when it appears
in the contract Documents shall mean:
Jacob Muller, Facilities Director,
or his specifically designated Agent.

CONTRACTOR: The word "Contractor" when it appears
in the Contract Documents shall mean
the party to whom the Contract has been
awarded.

3. MATERIALS, APPLIANCES AND EMPLOYEES:

Unless otherwise stipulated, the Contractor shall provide and pay for all
materials, labor, water, tools, equipment, light, power, transportation and other
facilities necessary for the execution and completion of the work.  Unless
otherwise specified, all materials shall be new and both workmanship and
materials shall be of good quality. The Contractor shall, if required, furnish
satisfactory evidence as to the kind and quality of materials.

The Contractor shall at all times endorse strict discipline and good order among
his employees, and shall not employ on the work any unfit person or any one not
skilled in the work assigned to him.

18



4. PROTECTION OF WORK AND PROPERTY:

The Contractor shall continuously maintain adequate protection of all his work
from damage and shall protect the Owner's property from injury or loss arising in
connection with this Contract. He shall make good any such damage, injury or
loss, except such as may be directly due to errors in the Contract Documents or
caused by agents or employees of the Owner. He shall adequately protect
adjacent property as provided by law and the Contract Documents. He shall
provide and maintain all passageways, guard fences, lights and other facilities
for protection required by public authority or local conditions.

In an emergency affecting the safety of life or of the work or of adjoining
property, the Contractor, without special instruction or authorization from the
Engineer, is hereby permitted to act at his discretion, to prevent such threatened
loss or injury, and he shall so act, without appeal, it so instructed or authorized.
Any compensation claimed by the Contractor on account of emergency work,
shall be determined by agreement or arbitration.

5. CHANGES IN THE WORK:

The Owner, without invalidating the Contract, may order extra work or make
changes by altering, adding to or deducting from the work, the Contract Sum
being adjusted accordingly. All such work shall be executed under the conditions
of the original Contract except that any claim for extension of time caused
thereby shall be adjusted at the time of ordering such change.

In giving instructions, the Engineer shall have authority to make minor changes in
the work, not involving extra cost, and not inconsistent with the purposes of the
work, but otherwise, except in an emergency, endangering life or property, no
extra work or change shall be made unless in pursuance of a written order by the
Engineer, and no claim for an addition to the Contract Sum shall be valid unless
so ordered.

The value of any such extra work or change shall be determined in one or more
of the following ways:

(@) By estimate and acceptance in a lump sum.

(b) By unit prices named in the Contract subsequently
agreed upon.

(c) By cost and percentage or by cost and a fixed fee.

If none of the above methods is agreed upon, the Contractor, provided he
receives an order as above, shall proceed with the work. In such case, and also
under case (c), he shall keep and present in such form as the Engineer may
direct, a correct account of the net cost of labor and materials, together with
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vouchers. In any case, the Engineer shall certify to the amount, including
reasonable allowance for overhead and profit, due to the Contractor. Pending
final determination of value, payments on account of changes shall be made on
the Engineer's estimate.

6. CLAIMS FOR EXTRA COST:

If the Contractor claims that any instructions by drawings or otherwise involve
extra cost under this Contract, he shall give the Engineer written notice thereof
within a reasonable time after the receipt of such instructions and in any event
before proceeding to execute the work, except in emergency endangering life or
property, and the procedure shall then be as provided for changes in the work.
No such claim shall be valid unless so made.

7. SUSPENSION OF WORK:

The Owner may at any time suspend the work, or any part thereof by giving 24
hours notice to the Contractor in writing. The work shall be resumed by the
Contractor within ten (10) days after the date fixed in the written notice from the
owner to the Contractor to do so. The Owner shall reimburse the Contractor for
expense incurred by the Contractor in connection with the work under this
contract as a result of such suspension.

8. THE OWNER'S RIGHT TO DO WORK:

If the Contractor should neglect to prosecute the work properly or fail to perform
any provision of this Contract, the Owner, after three days written notice to the
Contractor may, without prejudice to any other remedy he may have, make good
such deficiencies and may deduct the cost thereof from the payment then or
thereafter due the Contractor.

9. PAYMENTS WITHHELD:

The Owner may withhold or, on account of subsequently discovered evidence,
nullify the whole or part of any certificate to such extent as may be necessary to
protect him from loss on account of the following:

(a) Defective work not remedied.

(b) Claims filed or reasonable evidence indicating probable
filing of claims.

(c) Failure of the Contractor to make payments properly to

subcontractors or for material or labor.

(d) A reasonable doubt that the Contract can be completed for
the balance then unpaid.

(e) Damage to another Contractor.

When the above grounds are removed, payment shall be made for amount
withheld because of them.
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10. CONTRACTOR'S LIABILITY INSURANCE:

The Contractor shall maintain such insurance as will protect him from claims
under workmen’s compensation acts and from any other claims for damages for
personal injury, including death, which may arise from operations under this
Contract, whether such operations be by himself or by any subcontractor or
anyone directly or indirectly employed by either of them. Certificates of such
insurance shall be filed with the engineer, if he so requires and shall be subject
to his approval for adequacy of protection.

11. INDEMNITY:

The Contractor shall indemnify and save harmless the Owner from and against
all losses and all claims, demands, payments, suits, actions, recoveries and
judgments of every nature and description brought or recovered against him, by
reason of any act or omission of the said Contractor, his agents or employees, in
the execution of the work or in the guarding of it.

The Contractor shall, and is hereby authorized to maintain and pay for such
insurance, issued in the name of the Owner, as will protect the Owner from his
contingent liability under this Contract, and the Owner’s right to force against the
Contractor any provision of this article shall be contingent upon the full
compliance by the Owner with the terms of such insurance policy or policies, a
copy of which shall be deposited with the Owner.

12. DAMAGES:

Any claim for damage arising under this Contract shall be made in writing to the
party liable within a reasonable time of the first observance of such damage and
not later than the time of final payment, except as expressly stipulated otherwise
in the case of faulty work or materials, and shall be adjusted by agreement or
arbitration.

13. ASSIGNMENT:

Neither party to the Contract shall assign the Contract or sublet it as a whole
without the written consent of the other, nor shall the Contractor assign any
moneys due to or to become due to him hereunder, without the previous written
consent of the Engineer.

14. ENGINEER'S STATUS:

The Engineer shall have general supervision and direction of the work. He
has authority to stop the work whenever such stoppage may be necessary to
insure the proper execution of the Contract. He shall also have authority to
reject all work and materials which do not conform to the Contract, to direct the
application of forces to any portion of the work, as in his judgment is required,
and to order the force increased or diminished, and to decide questions which
arise in the execution of the work.
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15. METHOD OF PAYMENT:

At the end of each calendar month, the Contractor shall submit to the Engineer a
requisition for payment which requisition shall be based upon the actual amount
of the work performed during the previous month. The requisition may include
materials stored on the site but not installed. The Engineer shall, within ten (10)
days, check the requisition against his review of the work which has been done
and submit it to the Owner, a written statement as to the validity of the
requisition. The Owner shall then pay to the Contractor one hundred percent
(100%) of the amount stated in the Engineer's report. No payment shall be
made until the Contractor has satisfied all prevailing wage reporting
requirements if prevailing wages are a part of this contract.

In the event that this contract is subject to the State of Connecticut
SBE/MBE set aside and contract compliance requirements, the
Contractor’s attention is directed to Appendix “B”, State of Connecticut
SBE/MBE requirements regarding the withholding of 2% of the State
Funded portion of the contract value each month if the contract value
exceeds $500,000, pending the review and approval of the Contractor’s
Affirmative Action Plan by CHRO.

16. EINAL PAYMENT:

When the Contract has been completed, the Contractor shall notify the Engineer
in writing. Upon receipt of this notification, the Engineer shall proceed to make
final measurements of the work done under the provisions of this Contract. The
Engineer shall then submit to the Owner a written statement setting forth these
final measurements and the amount due the Contractor consistent with the unit
prices and lump sum bid in the Proposal. The Owner shall within sixty (60) days
pay to the Contractor this sum except that he may deduct any moneys which are
to be retained under the terms of the Contract for repairs or otherwise.

17. ORDER OF THE WORK:

The order of the work shall be subject to the approval of the Engineer in all
cases. The Contractor may be required to submit a work schedule in writing to
the Engineer for his approval.

18. (OMITTED)

19. PROTECTION TO PUBLIC:

The Contractor shall conduct the work in such a manner as to offer minimum
disturbance to the traveling public. He shall not close off traffic without specific
permission of the Engineer and shall provide flagmen if such becomes
necessary, in the opinion of the Engineer. Proper barricades, lights, and other
protective devices shall be supplied at the Contractor's expense and properly
maintained during the entire course of the work.
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20. GUARANTEE:

The Contractor guarantees that the work to be done under this Contract and the
materials furnished by him and used in the construction of the project are free
from defects or flaws. The guarantee is for a term of one (1) year from and after
the date upon which the final estimate of the Engineer is formally approved by
the party of the first part It is hereby agreed and understood that this guarantee
shall not include any repairs made necessary by any cause or causes other than
defective materials furnished by or defective work done by the Contractor.

21. RATE OF PROGRESS AND TIME OF COMPLETION:

The Contractor shall commence work within seven (7) days after receipt of
the Notice to Proceed and, unless an extension of time shall be made in the
manner herein provided, shall progress therewith to final completion within
ninety (90) consecutive calendar days after receipt of the Notice to Proceed.

22. EXTENSION OF TIME:

The Contractor expressly covenants and agrees that, in undertaking to complete
the work within the time specified, he has taken into consideration and made
allowance for all of the ordinary delays and hindrances incident to such work,
whether growing out of delays in securing materials, workmen, or otherwise.
Should the Contractor, however, be substantially delayed in the prosecution
and completion of the work by any changes, additions, or omissions therein
ordered in writing by the engineer, or by fire, lightning, earthquake,
tornado, cyclone, riot, insurrection of war, or by the abandonment of the
work by the workmen engaged therein, through no fault of the Contractor, or by
the discharge of all or any material humber of workmen in consequence of
difficulties arising between the Contractor and such workmen, or by the
neglect, delay, or de default it of any other contractor of the town, then the
Contractor may, within five (5) days after the occurrence of the delay for which
he claims allowance, notify the Engineer in writing, and thereupon, and
otherwise, the Contractor shall be allowed such additional time for the
completion of the work, as the Engineer in his discretion shall award in
writing, and his decision shall he final and conclusive upon the parties.
Such additional time shall be the sole and exclusive remedy for any delay
claimed by the Contractor.

23. SALES TAX:

In accordance with the provisions of Special Act No. 77-98, as amended, and
Section 12-412(a) of the Connecticut General Statutes, sales of tangible
personal property and services to the Town are not subject to the Connecticut
Sales and Use Tax, and such tax shall not be included as part of the bid.

24. Termination of the Contract:

If the Owner fails to make payment thereon for a period of 30 days, the
Contractor may, upon seven additional days written notice to the Owner,
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terminate the Contract and recover from the Owner payment for work executed
and for proven loss with respect to materials, equipment tools, and construction
equipment and machinery, including reasonable overhead, profit and damages
applicable to the project.

If the contractor defaults or persistently fails or neglects to carry out the work in
accordance with the Contract Documents or fails to perform a provision of the
Contract, the Owner, after seven days written notice to the Contractor and
without prejudice to any other remedy the Owner may have, may make good
such deficiencies and may deduct the cost thereof, including compensation for
the Engineer's services and expenses made necessary thereby, from the
payment then or thereafter due the Contractor. Alternatively, at the Owner’s
option, and upon certification by the Engineer that sufficient cause exists to
justify such action, the Owner may terminate the Contract and take possession
of the site and of all materials, equipment, tools, and construction equipment and
machinery thereon owned by the Contractor and may finish the Work by
whatever method the Owner may deem expedient. It the unpaid balance of the
Contract Sum exceeds costs of finishing the Work, including compensation for
the Engineer’s services and expenses made necessary thereby, such excess
shall be paid to the Contractor, but if such costs exceed such unpaid balance,
the Contractor shall pay the difference to the Owner.
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SPECIAL CONDITIONS

1. Contract Documents and Working Drawings:

The work is shown on the attached appendices, if any, or the accompanying
Contract Drawings. Such additional working drawings as are required because
of changes or to provide greater detail will be provided by the Engineer.

2. Planimeter:

The use of the planimeter shall be considered satisfactory for estimating
quantities where geometric and analytic methods would be comparatively
laborious.

3. Soil and Groundwater Conditions:

The Town assumes no responsibility whatsoever with respect to ascertaining for
the Contractor such facts concerning physical characteristics at the site of the
project. The Contractor agrees that he will make no claim for and has no right to
additional payment or extension of time for completion of the work, or any other
concession because of any interpretations or misunderstanding on his part of
this Contract, or because of any failure on his part to fully acquaint himself with
all conditions relating to the work.

4. Existing Structures:

All known surface structures immediately adjacent to the work, are shown on the
Plans.  This information is shown for the convenience of the contractor in
accordance with the best information available, but is not guaranteed to be
correct or complete. Underground structures in the path of the project are not
shown. The Contractor shall explore the route ahead of trenching and shall
uncover all known obstructing pipes sufficiently to determine their location.
Necessary changes in location may be made by the Engineer to avoid
unanticipated obstruction.

The Contractor shall, at his own expense, sustain in their places and protect
from direct or indirect injury all utilities, pipes, poles, conduits, walls, buildings,
and other structures, utilities, and property in the vicinity of his work. Such
sustaining and protecting shall be done carefully by the Contractor and as
required by the party owning or controlling the structure. Before
proceeding with such work, the Contractor shall satisfy the Engineer that the
methods and procedures to be used have been approved by the party
owning said structure. The Contractor shall take all risks attending the
presence or proximity of pipes, poles, conduits, walls, buildings, wires, or
other structures, utilities, and property in the vicinity of his work, and he shall
be responsible for all damage and assume all expense for direct or
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indirect injury caused by his work to any of them or to any person or property by
reason of injury to them.

The Contractor must notify “Call before You Dig” at 1-800-922-4455 prior to
start of construction.

5. Dust Control:

The Contractor shall take all necessary precautions to prevent and abate
nuisance caused by dust arising from his operation, by the application of water

spray.

6. Sedimentation and Erosion Control:

The Contractor shall control sedimentation and erosion in accordance with the
publication entitled, "Erosion and Sedimentation Control Handbook,” latest
edition, U. S. Department of Agriculture, Soil Conservation Service, Storrs,
Connecticut, and as approved by the Engineer.

7. Payment for Miscellaneous Work:

No direct or separate payment will be made for furnishing and providing
miscellaneous temporary works, plant and services, including Contractor's
office, sanitary requirements, water supply, power, tools, equipment, lighting,
telephone systems, store houses, store yards, safety devices, and watchmen,
or other items specified under these special conditions. Compensation for
all such services and materials shall be considered as having been
included in the prices stipulated for the Items of the Contract.

8. Clean-up of Site:

During the progress of the work, the Contractor shall keep the site in a
generally neat condition. Lunch papers, bottles, lumber cut-offs, drinking cups,
and like rubbish shall be removed from the site daily. @ The work shall be
cleaned up as the various portions of the project are completed.

Upon completion or the work and before acceptance and final payment
will be made, the Contractor shall, except as otherwise expressly directed or
permitted in writing, clean and remove from the site all surplus and
discarded materials, rubbish, and temporary structures. He shall restore in
an acceptable manner all property, both public and private, which has been
damaged during the prosecution of the work, and leave the whole in a neat
and presentable condition. He shall also remove all plant, surplus, and waste
materials from the site.

0. Emergency Work:

The Contractor shall file with the Engineer a telephone number of a
person authorized by him who may he contacted regarding emergency

26



work at the job site that may be required during non-working hours for
reasons of public safety. The person shall be readily available and have full
authority to deal with any emergency that may occur.

10. Work in Bad Weather:

During freezing, stormy, or inclement weather, no work shall be done except that
which can be done satisfactory and in a manner as to secure first-class
construction throughout.

11. Night, Saturday, and Sunday Work:

Unless otherwise permitted, no work shall be done between the hours of
6:00 p.m. and 7:00 am. , nor on Saturday or Sunday, except as necessary for
the proper care and protection of the work already performed. If it shall
become absolutely necessary to perform work at night or on Saturday or
Sunday, the Engineer shall be informed at least twenty-four (24) hours in
advance of the beginning of performance or such work. Only such work
shall be done at night as can be done satisfactorily and in a first-class
manner. Good light and other necessary facilities for performing and
inspecting the work shall be provided and maintained at all points where such
work is being done.

12. Explosives and Blasting:

Explosives for blasting shall be stored, handled, and used in accordance with
the laws, ordinances, and regulations of the State of Connecticut, all local
regulations, and with such additional regulations as the Engineer may require.
Blasting shall be conducted so as not to endanger persons or property and,
unless otherwise permitted, shall be covered or otherwise satisfactorily confined.
The Contractor shall be responsible and shall make good any damage of
whatever nature caused by blasting or accidental explosions. It shall be the
Contractor’s responsibility to obtain all required permits for blasting.

13. Traffic Control:

The Contractor shall maintain traffic during the progress of the work.
Barricades, flagmen, uniformed police officers on any other type of traffic control
necessary to ensure the safety of the public shall be utilized by the Contractor.
All methods of traffic control are subject to the approval of the Chief of Police
who may direct other methods to be employed. No direct payment for traffic
control will be made other than payment for uniformed police officers at cost
when directed by the Chief of Police.

14. Material Disposal:

The Contractor shall be responsible for the disposal of all construction debris
generated by the project. The Town cannot accept the disposal of any material
at this time.
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17. Wage Rates:
This project IS NOT subject to prevailing wage rates.
18. Permits:

It is the Contractor's responsibility to obtain all necessary building or
construction permits, including those that may be required from either the Town
of Ridgefield or the State of Connecticut, prior to the start of construction. All
work shall be completed in compliance with the latest edition of the prevailing
fire prevention and building codes in effect in the State of Connecticut or the
State of Connecticut department of Transportation Standard Specifications,
latest edition, as applicable.

19. Concrete Testing:

Concrete testing is required.
20. Materials:

Materials normally delivered labeled shall be received with manufacturer’s
original label and instruction, or else shall be subject to rejection. Materials shall
be stored under adequately clean and dry condition, and all work shall be
preformed according to the best practice of the trades. Manufacturer's
specifications and instructions for products specified herein or approved equals,
become part of these specifications and all such instructions are to be followed
accordingly.

21. Lines and Grades:

It is the intent of these plans and specifications to illustrate the approximate
location of the proposed water main. It is the Contractor’s responsibility to locate
in the field the water main’s location according to the constraints as shown on
the plans or listed under these specifications.

22. Public Access:

Public access to Town facilities shall be maintained at all times. To
accommodate voters, no work will be allowed on site on Tuesday,
November 4, 2008. On Monday, November 3, 2008, the Contractor will only
be allowed to perform that work necessary to secure the site for safe
vehicular and pedestrian passage. All construction materials, vehicles,
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equipment and debris must be removed from all parking areas as directed
by the Engineer.
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The Undersigned Also Agrees As Follows:

First: To do any extra work not covered by the above schedule of prices, which
may be ordered by the Engineer and to accept as full compensation therefor
such prices as may be agreed upon in writing by the Engineer and the

Contractor in accordance with Article 5, “General Conditions”.

Second: Within seven (7) days from the date of the “Notice To Proceed”, to
execute the Contract and to furnish to the Owner a satisfactory performance and

payment bond in the sum of the full amount of the contract.

Dated:

Signature of Bidder:

By:

Title:

Business Address:
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SUPPLEMENTAL INFORMATION FOR BIDDERS

1. Contract Documents:

The “Invitation to Bid”, the “Information for Bidders,” the “General Conditions,”
the “Bidder’s Proposal,” the “Detailed Specifications,” “Special Conditions” and
the “Contract Drawings” are the Contract Documents that will form the Contract.
Bidders must examine each of the Contract Documents, must visit the location
of the work and inform themselves of the conditions and make their own

estimates of the facilities and difficulties attending the execution of the work.

2. Omissions and Discrepancies:

Should a Bidder find discrepancies in, or omissions from, the Drawings or
Contract Documents, or should he be in doubt as to their meaning, he should at

once notify the Engineer who may send a written instruction to all bidders.

3. Acceptance Or Rejection of Proposals:

The Town of Ridgefield, Connecticut reserves the right to reject any or all
Proposals. Without limiting the generality of the foregoing, any Proposal which
is incomplete, obscure, or irregular may be rejected; any Proposal having
erasures or corrections in the price sheet may be rejected; any Proposal which
omits a bid on any one or more items in the price sheet may be rejected; any
Proposal in which unit prices are omitted, or in which unit prices are obviously
unbalanced, may be rejected; any Proposal accompanied by an insufficient or

irregular check may also be rejected.

4. Acceptance of Proposal:

Within sixty (60) days after the opening of the Proposals, the Town of Ridgefield
will act upon them. The acceptance of a Proposal will be a notice in writing

signed by a duly authorized representative of said Town and no other act shall
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constitute the acceptance of a Proposal. The acceptance of a Proposal shall

bind the successful bidder to execute the Contract.

5. Time of Execution:

Within seven (7) days after the successful bidder has been notified in writing of

the award of the Contract he shall commence the work.

6. Prices:

In the event of discrepancy between the prices quoted in the Proposal in words
and those in figures, the words shall control. The prices are to include the
furnishing of all material, plant, equipment, tools, shoring, and all other facilities,
and the performance of all labor and services necessary or proper for the
completion of the work, except such as may be otherwise expressly provided in

the Contract Documents.

7. Bond:

A Payment and Performance bond in the full amount of the Proposal will be
required of the successful bidder. The bond may be in the form of a certified
check, cash, or a surety bond of a type satisfactory to the Town of Ridgefield.
All sureties must be listed on the most recent IRS Circular 570. The bond shall

be delivered to the office of the Town Engineer before commencing the work.

A bid bond in the amount of five (5) percent of the total bid must be submitted
with the proposal. The bond may be in the form as described above. For the
bidder’s convenience, a sample bid bond is included in these specifications.

The Town will reject any bid, which is not accompanied by a proper bid bond.

8. Quantities:

The quantities of work indicated on the Proposal represent the estimate of the

Engineer and the Town of Ridgefield does not expressly or by implication imply
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that the actual work will comply with these quantities. The Town of Ridgefield
reserves the right to increase or decrease any item shown therein. However, the
award of the Contract shall be on the basis of the Quantities shown on the

Proposal.

9. Miscellaneous:

All proposals are to be sealed in an envelope plainly marked to identify this

particular proposal.

Withdrawals of or amendments to bids received later than the time and date

specified for bid opening will not be considered.

The Board of Selectmen of the Town of Ridgefield reserves the right to accept or
reject any or all options, bids or proposals; to waive any technicality in any bid or
part thereof, and to accept any bid deemed to be in the best interest of the Town

of Ridgefield, Connecticut.

Bidders may be present at the opening of the bids.

Bids may be held by the Town of Ridgefield for a period not to exceed sixty (60)
days from the opening of the bids for the purpose of reviewing the bids and

investigation the qualification of the bidders prior to the awarding of the contract.

10. Insurance Requirements:

Each bidder shall carry and maintain the following insurance coverage as noted
within the appended Insurance Requirements during the period of the contract:
The Certificate of Insurance for the Limits of Liability stated below should be
submitted with your bid to the Purchasing Department at Town Hall. Bidders may

not perform any work until all insurance requirements are met.
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1. Comprehensive General Liability Insurance as will protect him, the Town,
and any subcontractor performing work covered by this Contract, from
claims for damages for personal injury, including accidental or wrongful
death, as well as claims for property damages, which may arise from
operations under this Contract whether such operations be by himself or by
any subcontractor or by anyone directly or indirectly employed by either of
them. Liability insurance shall include premises and operations, products,
contractual, owners, and contractor’s protective. The minimum amounts of
such insurance shall be as follows:
Bodily Injury Liability and Property Damage Liability:
$1,000,000 each occurrence.

The Town shall be named as an Additional Insured

2. Worker's Compensation Insurance and Employer's Liability for all of his

employees, employed at the site and in case any work is sublet, the

Contractor shall require the subcontractor similarly to provide Workmen's

Compensation Insurance for all employees of the later unless such

employees are covered by the protection afforded by the Contractor.
‘Worker's Compensation and Employer Liability:

Statutory Limits

3. Comprehensive Auto Liability Insurance'

Bodily Injury Insurance and Property Damage Insurance covering the
operation of all Motor Vehicles owned, hired and/or non-owned by the
Contractor, or used by the Contractor in the Prosecution of the work under

the Contract, shall be in the minimum of $1,000,000 each occurrence.
All policies relating to this Contract shall be so written so that the Town shall be

notified of cancellation or change at least thirty (30) days prior to the effective

date for each policy and type of coverage except for nonpayment, which shall be
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ten (10) days prior to the cancellation. Renewal certificate covering the renewal
of all policies expiring during the life of the Contract shall be filed with the Town
not less than ten (10) days before the expiration of such policies. Failure to due

so will result in work stoppage and possible contract cancellation.

11. Contractor’s Qualification Statement:

The Contractor’s Qualification Statement must be filled out as part of the bid
package and the experience and references listed therein will be one of the

determining factors in the awarding of the bid.
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Appendix A

Concrete
A 11 Cement

Portland cement shall conform to the Standard Specifications of ASTM
Designation C150, latest revision, Type | or Type Il cement. A well-known,
acceptable manufacturer shall make it and the product of more than one plant
shall be used on the work. Cement shall be stored and handled in such a
manner as to prevent deterioration or the intrusion of foreign matter. Any
material which has deteriorated or which has been damaged shall not be used
for concrete.

A 1.2 Aggregates

Aggregates shall conform to ASTM Designation C33, latest revision. Coarse
aggregate shall be size No. 67, nominal three-quarter inch (3/4") to No. 4,
unless permitted otherwise by the Engineer. The Contractor shall obtain the
services of an approved commercial testing laboratory to sample and test the
aggregates to insure compliance with the above specification and shall submit
the test results to the Engineer for approval before beginning work. Acceptance
of samples shall not be considered as a guarantee of acceptance of all materials
from the source and it shall be understood that any aggregates, which do not
meet with requirements of these specifications, may be rejected at any time.

A 1.3 Admixtures

Admixtures other than an air-entraining admixture shall not be used without the
written approval of the Engineer. Air entraining admixtures shall be used and
shall be Sika AER, or approved equal, conforming to ASTM Designation C260.
The air content of the concrete with three-quarter inch (3/4") maximum size
aggregate shall be six per cent (6%), plus or minus one per cent (1%) by
volume. The Contractor shall provide the equipment and all necessary
assistance for calculating the air content in conformity with the requirements of
"Test for Air Content of Freshly Mixed Concrete by the Pressure Method", ASTM
Designation C231.

A 1.4 Water
Water used in mixing concrete shall be clean and free from injurious amounts of

oils, acids, alkalies, organic materials, salts, or other substances that may be
deleterious to concrete or steel.
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A 1.5 Storing and Handling Aggregates

All materials used for concrete must be kept clean and free from all foreign
matter during transportation and handling and kept separate until measured and
placed in the mixer. Bins or platforms having hard, clean surfaces shall be
provided for storage. Suitable means shall be taken during hauling, piling, and
handling to prevent segregation of the coarse and fine particles of the aggregate
to such a degree as to disturb the grading.

A 1.6 Measuring Materials

The proportions of cement and fine and coarse aggregate for each batch of
concrete shall be determined by weight. Equipment for measurement of the
amount of water used in each mix shall be readily adjustable and capable of
measuring water in variable amounts within a tolerance of one percent (1%).

All equipment for measuring and accurately controlling the quantities of
materials shall be of approved design and shall be tested before they are used.
Tests shall be made of moisture content of aggregates and allowance shall be
made for the variations in moisture content as required.

A 1.7 Proportions

Proportions of materials in the concrete and strength of concrete shall be
approved by the Engineer and shall be subject to the following limitations:

Minimum 28-day Maximum Net Water Minimum Cement
Compressive Content Gals. per Contents Sacks
Class Strength psi Sacks Cement Per Cubic Yard
A 3,500 54 6.5

Prior to the beginning of concrete work, the Contractor shall submit a statement
of the proportions of the cement, fine aggregate, coarse aggregate and water,
and the gradations of the fine and coarse aggregates he proposes to use for
approval. He shall have standard test cylinders made and tested by an
approved testing laboratory. Laboratory test reports shall show sources of
materials, proportions of each material, including water, used in the test mix,
consistency, and the results of 7-day and 28-day compressive strength tests.
The exact proportions of materials used in the work shall be subject to the
approval of the Engineer and shall not be changed without his approval. Slump
test shall be made from time to time during the progress of the work.
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A 1.8 Slump Control

Class A concrete shall be furnished and placed at a slump of from two inches
(2") to four inches (4") for slabs and walls respectively.

A 1.9 Slump Tests and Test Cylinders

The Contractor shall be responsible for and shall provide all labor, materials,
tools, and equipment necessary for making slump tests and standard
compression test cylinders as the work progresses, all at the direction of the
Engineer, who shall be the sole judge of the number of tests and cylinders
required.

The Contractor shall furnish all necessary materials for the tests, including
standard slump cones and molds for concrete test cylinders in conformance with
ASTM Standard C470, latest revision. The Contractor shall provide proper
storage for the cylinders.

Standard test cylinders shall be made, stored, and cured in accordance with
"Standard Method of Making and Curing Concrete Compression and Flexure
Test Specimens in the Field", ASTM Designation C31, latest revision. A
standard sample shall consist of six (6) test cylinders, three (3) of which normally
shall be broken at seven (7) days and three (3) of which shall be broken at 28
days. Not less than one (1) standard sample shall be made for each fifty (50)
cubic yards, or fraction thereof, of concrete placed in any one (1) day.

The Contractor shall provide the services of an approved testing laboratory to
test the cylinders.

The Contractor in accordance with ASTM Designation C143, latest revision,
shall make slump tests.

If tests do not show satisfactory results, the mix shall be adjusted as directed.
Concrete which does not meet the strength requirements is subject to rejection
and removal from the work or to such other corrective measures as are directed
by the Engineer to make the work acceptable, all at the expense of the
Contractor.

A 1.10 Tests by Approved Laboratory
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Compression strength tests of cylinders shall conform to "Test for Compressive
Strength of Molded Concrete Cylinders", ASTM Designation C39, latest revision.

The cost of all testing work shall be borne by the Contractor. The testing
laboratory shall submit certified copies of the test results in duplicate directly to
the Engineer and the Contractor within twenty-four (24) hours after tests are
made.

A 1.11 Mixing

An approved rotation type batch machine shall mix concrete except where hand
mixing of very small quantities may be permitted. The arrangements shall
provide for the correct weight of each ingredient before placing in the mixer and
the introduction of a measured quantity of water at any stage in the process.
The quantity of ingredients to be mixed in each batch shall be governed by the
size of the concrete mixer and shall not exceed the rated capacity specified for
the mixer by the manufacturer. Unless otherwise permitted, the quantities shall
be such as to require a whole number of bags of cement.

Mixing shall be thorough and all materials for each batch shall be mixed together
at least two (2) minutes while the drum revolves at the proper speed.

A 1.12 Transporting Concrete

The concrete shall be transported and placed in the work not more than forty-
five (45) minutes after the water is added to the dry ingredients. Care shall be
taken to avoid spilling and separation of the mixture. No concrete in which
ingredients have become separated shall be placed in the work. Retempering of
partially set concrete will not be permitted. Suitable and approved equipment for
transporting of concrete from mixer to forms shall be used.

A 1.13 Transit Mixed Concrete

If the Contractor desires to use transit mixed concrete, he shall submit full
information as to the physical capability of the mixing plant and trucking facilities
which are available and the estimated average amount which can be produced
and delivered to the job site during a normal eight (8) hour day, excluding the
output to other customers, for approval. @ The number of yards of concrete
placed daily' will depend on the ability of the plant to deliver concrete to the site
and is subject to the approval of the Engineer. The concrete shall be in
accordance with the "Specification for Ready Mix Concrete", ASTM Designation
C94, as amended, and all applicable requirements of this Item.

The Engineer shall have access to the mixing plant at all times. The concrete
shall be mixed in revolving drum-type truck mixers, which are in good condition
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and which produce thoroughly mixed concrete of the specified consistency and
strength. Loads shall not exceed the proper capacity of the mixer.

Concrete shall be mixed for a minimum of one and one-half (1-1/2) minutes after
it arrives at the job site, or as recommended by the mixer manufacturer. The
drum shall not mix while in transit. Mixing shall be continuous at proper speed
until the concrete is discharged. Concrete shall be discharged from the mixer
within one (1) hour after water is added to the mix and shall have a maximum
slump from two inches (2") to four inches (4").

Adequate facilities shall be available for continuous delivery of concrete at the
required rates. Concrete which does not meet the requirements of this
specification will be rejected.

A 1.14 Placing Concrete

Immediately before placing concrete, the forms shall be thoroughly cleaned
and wet and the space to be occupied by concrete shall be free from all dirt,
chips, and foreign material. The concrete shall be carried up level along the
whole length of the section under construction and shall be so placed so as to
avoid rehandling within the forms. Concrete shall be compacted by means of
approved internal vibrators to produce dense, homogeneous concrete without
pockets or voids. Vibrators shall not be used to move the concrete along the
form.

When fresh and previously placed concrete masonry are jointed, immediately
before placing fresh concrete, the contact surface of the old concrete shall be
thoroughly cleaned using a stiff brush or other tools and a stream of water under
pressure. The surface shall be clean and wet but free from pools of water at the
moment the fresh concrete is placed. Any laitance, waste mortar, or other
substance, which will prevent complete adhesion, will be removed. A one-inch
(1") thick coat of mortar of similar proportions to the mortar in the concrete shall
be placed over the contact surface of the old concrete and the fresh concrete
shall be placed before the mortar has attained its initial set. No concrete shall
be placed when the Engineer is not present.

A 1.15 Weather Conditions and at Night

Concrete placement during the cold and hot weather and at night shall conform
to the following requirements.

Cold Weather: All methods and materials used for winter concreting shall be in
accordance with the requirements of "Recommended Practice for Winter
Concreting", ACI 306, latest revision, and shall be subject to the approval of the
Engineer. Plans to protect fresh concrete from freezing and to maintain
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temperatures not less than the permissible minimum during the first seven (7)
days after placing shall be made before the first frosts are to occur. The
temperature of the concrete placed shall not be less than 55°F, nor greater than
85 F and a temperature of between 50°F and 70°F shall be main-tamed for at
least seven (7) days after placing. Means shall be provided, if necessary, to
insure that the ambient temperature shall not fall more than 300F in the twenty-
four (24) hours following the seven (7) day period. Admixtures, except those
approved by the engineer, shall not be used. The cost of all material furnished
or required to protect against freezing shall be at the sole expense of the
Contractor without extra charge therefore.

Hot Weather: All methods and materials used for hot weather concreting shall
be in accordance with the requirements of "Recommended Practice for Hot
Weather Concreting", ACI 305, latest revision, and shall be subject to the
approval of the Engineer. Concrete deposited in hot weather shall have a
placing temperature, which will not cause difficulty from loss of slump, flash set,
or cold joints.

At Night: No concrete shall be placed at night without permission of the
Engineer, and the Contractor shall give at least twelve (12) hours notice to the
engineer if he wishes to place concrete at night.

A 1.16 Quality of Concrete Work

Concrete shall be placed solidly against the forms and elsewhere so as to leave
no voids. Every precaution shall be taken to make all masonry solid, compact,
watertight, and smooth and to prevent the formation of laitance and to avoid cold
joints. If for any reason the surfaces have voids or are unduly rough, or are in
any way defective, such masonry shall be cut out to the extent ordered or
permitted and shall be repaired to the satisfaction of the Engineer. The cost of
all repairs shall be borne by the Contractor. No thin patches or plastering will be
accepted.

Any concrete that is defective, which, in the opinion of the Engineer, cannot be

properly repaired as described above, shall be removed and replaced at the
expense of the Contractor.
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SITE FOR THE INITIAL PHASE OF CONSTRUCTION.
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OTHER REQUIREMENTS

WASTE DISPOSAL:

EXISTING PROPERTY LINE

EXISTING MAJOR CONTOUR
EXISTING MINOR CONTOUR
PROPOSED MAJOR CONTOUR
PROPOSED MINOR CONTOUR
PROPOSED SPOT ELEVATION
UTILITY POLE

MANHOLE

LIGHT

PROPOSED LIGHT
EXISTING TREE
EXISTING TREE

TO BE REMOVED

UNDERGROUND ELECTRICAL LINE

EXISTING DRIVEWAY/PAVEMENT
SILT FENCE
LIMIT OF LAND DISTURBANCE

50 FT WETLAND, WATERCOURSE,
WETLAND SETBACK LINE

PROPOSED CATCH BASIN

PROPOSED PVC SDR-35 STORM SEWER PIPE

BEST MANAGEMENT PRACTICES SHALL BE IMPLEMENTED TO MINIMIZE THE DISCHARGE
OF LITTER, DEBRIS, BUILDING MATERIALS, HARDENED CONCRETE WASTE, OR SIMILAR
MATERIALS TO WATERS OF THE STATE. ALL WASTE MATERIAL SHALL BE DISPOSED

OF OFFSITE ACCORDING TO ALL APPLICABLE FEDERAL, STATE AND LOCAL LAWS AND

REGULATION. THE SCHEDULE :

DEBRIS FROM CLEARING AND GRUBBING ACTIVITIES; REMOVE AND LEGALLY

e ROUTINE INSPECTIONS

ROUTINE INSPECTIONS SHALL BE ADDRESSED AND IMPLEMENTED IN THE FOLLOWING 1

MANNER: DISPOSE OFF SITE WITHIN 7 DAYS.
2.

(I) ALL DISTURBED AREAS OF THE CONSTRUCTION ACTIVITY THAT HAVE NOT BEEN
FINALLY STABILIZED; ALL EROSION AND SEDIMENTATION CONTROL MEASURES; ALL 3
STRUCTURAL CONTROL MEASURES; SOIL STOCKPILE AREAS; WASHOUT AREAS AND ’
LOCATIONS WHERE VEHICLES ENTER OR EXIT THE SITE AT LEAST ONCE A WEEK AND
WITHIN 24 HOURS OF THE END OF A STORM THAT GENERATES A DISCHARGE. FOR
STORMS THAT END ON A WEEKEND, HOLIDAY OR OTHER TIME AFTER WHICH NORMAL
WORKING HOURS WILL NOT COMMENCE WITHIN 24 HOURS, AN INSPECTION IS
REQUIRED WITHIN 24 HOURS ONLY FOR STORMS THAT EQUAL OR EXCEED 0.5
INCHES. FOR STORMS OF LESS THAN 0.5 INCHES, AN INSPECTION SHALL OCCUR
IMMEDIATELY UPON THE START OF THE SUBSEQUENT NORMAL WORKING HOURS.

II) THE QUALIFIED INSPECTOR(S) SHALL EVALUATE THE EFFECTIVENESS OF EROSION
AND SEDIMENT CONTROLS, STRUCTURAL CONTROLS, STABILIZATION PRACTICES, AND
ANY OTHER CONTROLS IMPLEMENTED TO PREVENT POLLUTION AND DETERMINE IF IT
IS NECESSARY TO INSTALL, MAINTAIN, OR REPAIR SUCH CONTROLS AND/OR
PRACTICES TO IMPROVE THE QUALITY OF STORMWATER DISCHARGE(S).

e CORRECTIVE ACTIONS

NON—ENGINEERED CORRECTIVE ACTIONS SHALL BE IMPLEMENTED ON SITE WITHIN
24 HOURS AND INCORPORATED INTO A REVISED PLAN WITHIN THREE (3) CALENDAR
DAYS OF THE DATE OF INSPECTION UNLESS ANOTHER SCHEDULE IS SPECIFIED.
ENGINEERED CORRECTIVE ACTIONS SHALL BE IMPLEMENTED ON SITE WITHIN SEVEN
(7) DAYS AND INCORPORATED INTO A REVISED PLAN WITHIN TEN (10) DAYS OF THE
DATE OF INSPECTION, UNLESS ANOTHER SCHEDULE IS SPECIFIED. DURING THE
PERIOD IN WHICH ANY CORRECTIVE ACTIONS ARE BEING DEVELOPED AND HAVE NOT
YET BEEN FULLY IMPLEMENTED, INTERIM MEASURES SHALL BE IMPLEMENTED TO
MINIMIZE THE POTENTIAL FOR THE DISCHARGE OF POLLUTANTS FROM THE SITE.

OVERFLOWS.
REGULATIONS.

e WASHOUT AREAS

AREA. THERE SHALL BE NO

ANY STREAM, WETLAND OR

PETROLEUM FUELS; UTILIZE APPROVED STORAGE TANKS IN SECURE LOCATIONS
AWAY FROM STORM STRUCTURES AND DRAINAGE FACILITIES.

CONCRETE RESIDUE; WASH EQUIPMENT AWAY FROM STORM STRUCTURES AND
DRAINAGE FACILITIES AND INTO TEMPORARY HOLDING BASINS. HARDENED
CONCRETE WASTE SHALL BE REMOVED WHENEVER
HEIGHT OF % OF THE CONTAINER OR PIT OR AS NECESSARY TO AVOID
REMOVE AND DISPOSE OF HARDENED CONCRETE WASTE
CONSISTENT WITH APPLICABLE FEDERAL, STATE AND LOCAL LAWS AND

IT HAS ACCUMULATED TO A

4. DUMPING OF LIQUID WASTES IN STORM SEWERS IS PROHIBITED.

WASHOUT OF APPLICATORS, CONTAINERS, VEHICLES AND EQUIPMENT FOR CONCRETE,
PAINT AND OTHER MATERIALS SHALL BE CONDUCTED IN A DESIGNATED WASHOUT

SURFACE DISCHARGE OF WASHOUT WASTEWATERS FROM THIS AREA. SUCH WASHOUT
SHALL BE CONDUCTED: (1) OUTSIDE OF ANY BUFFERS AND AT LEAST 50 FEET FROM

OTHER SENSITIVE RESOURCE; OR (2) IN AN ENTIRELY SELF—CONTAINED WASHOUT

SYSTEM. THE PERMITTEE SHALL CLEARLY FLAG OFF AND DESIGNATE AREAS TO BE
USED FOR WASHING AND CONDUCT SUCH ACTIVITIES ONLY IN THESE AREAS. THE
PERMITTEE SHALL DIRECT ALL WASHWATER INTO A CONTAINER OR PIT DESIGNED
SUCH THAT NO OVERFLOWS CAN OCCUR DURING RAINFALL OR AFTER SNOWMELT.
AT LEAST ONCE PER WEEK, THE PERMITTEE MUST INSPECT ANY CONTAINERS OR
PITS USED FOR WASHOUT TO ENSURE STRUCTURAL INTEGRITY, ADEQUATE HOLDING
CAPACITY, AND TO CHECK FOR LEAKS OR OVERFLOWS. IF THERE ARE SIGNS OF
LEAKS, HOLES OR OVERFLOWS IN THE CONTAINERS OR PITS THAT COULD LEAD TO A
DISCHARGE, THE PERMITTEE SHALL REPAIR THEM PRIOR TO FURTHER USE.

General Notes

SURVEY INFORMATION WAS TAKEN FROM THE MAP
ENTITLED " IMPROVEMENT LOCATION SURVEY
PREPARED FOR THE TOWN OF RIDGEFIELD, SHOWING
THE SENIOR CENTER AND RECREATION CENTER 193 &
195 DANBURY ROAD, RIDGEFIELD, CONNECTICUT, DATED
03-21-2002, REVISED DEC. 20TH. PREPARED BY
KRISTOFFERSEN LAND SURVEYING LLC, 40 MADELINE
DRIVE, RIDGEFIELD, CT, 06877, PH.#203.438.3201.

TOPOGRAPHICAL INFORMATION WAS TAKEN FROM THE
MAP ENTITLED "PROPERTY TOPOGRAPHIC SURVEY
PREPARED FOR THE S/L/A/M COLLABORATIVE,
RIDGEFIELD, CONNECTICUT, PREPARED BY REDNISS &
MEAD STAMFORD, CT, DATED MAY 11, 2001; REVISED
OCTOBER 12, 2001.
TOTAL AMOUNT OF LAND DISTURBANCE
APPROXIMATELY 14,000 S.F.
ALL WORK TO BE CONFINED WITHIN THE PROJECT LIMITY
WITH NO CLEARING, EXCAVATION, OR DEPOSITION OF
FILL TO TAKE PLACE WITHIN REGULATED AREAS
OUTSIDE OF THE PROJECT LIMITS.
PRIOR TO ANY EXCAVATION ALL UNDERGROUND
UTILITIES MUST BE LOCATED. CALL 811, 48 HOURS IN
ADVANCE.
THE PARTY RESPONSIBLE FOR THE LAND DEVELOPMEN
OR REDEVELOPMENT ACTIVITY, OR HIS OR HER
REPRESENTATIVE, SHALL AT ALL TIMES PROPERLY
OPERATE AND MAINTAIN ALL FACILITIES AND SYSTEMS
OF TREATMENT AND CONTROL (AND RELATED
APPURTENANCES) WHICH ARE INSTALLED OR USED BY
THE APPLICANT OR CONTRACTOR TO ACHIEVE
COMPLIANCE WITH THE CONDITIONS OF TOWN CODE.
SEDIMENT SHALL BE REMOVED FROM SEDIMENT TRAPS
OR CATCH BASINS.
ALL INSTALLATION AND FILL MATERIALS FOR
STORMWATER PIPING AS PER THE MANUFACTURERS
RECOMMENDATIONS.
EXISTING UTILITIES SHOWN HEREIN ARE A COMPILATION
OF FIELD MEASUREMENTS AND INFORMATION TAKEN
FROM APPROVED CONSTRUCTION PLANS FILED IN
TOWN, AND ARE THEREFORE APPROXIMATE. THE
LOCATION AND DEPTH OF ALL UNDERGROUND UTILITIES
AND STRUCTURES WITHIN LIMITS OF CONSTRUCTION
SHALL BE VERIFIED BY A CONTRACTOR PRIOR TO
CONSTRUCTION.
SITE SHALL BE GRADED SMOOTHLY AND EVENLY IN
ACCORDANCE WITH THE PROPOSED GRATES AND SPOT
ELEVATIONS DEPICTED HEREON. CONTRACTOR SHALL
BE RESPONSIBLE FOR ENSURING POSITIVE DRAINAGE
FLOW TO ALL CATCH BASINS WITHOUT CREATING ANY
FLAT SPOTS THAT WILL RESULT IN STANDING WATER.

SITE PREPARATION:

1.KEEP THE SITE CLEAR OF DEBRIS THROUGHOUT THE
CONSTRUCTION PERIOD. SECURE MATERIAL AND DEBRIS SO AS TO
NOT CAUSE HAZARD OR NUISANCE.

2. BRING DISTURBED AREAS TO FINISHED CONDITION AS SOON AS
POSSIBLE AFTER INITIAL DISRUPTION. PROTECT SLOPES INITIALLY
WITH MULCH UNTIL PLANTINGS TAKE HOLD.

3. TREES NOT DESIGNATED ON THESE PLANS TO BE REMOVED SHALL]
NOT BE REMOVED.

4. ALL AREAS DISTURBED, NOT OTHERWISE CALLED OUT IN THESE
PLANS FOR A SPECIFIC TREATMENT SHALL BE TREATED WITH 4" OF

TOPSOIL AND SEED.

SEQUENCING / PHASING OF MAJOR ACTIVITIES:

1.INSTALL STABILIZED CONSTRUCTION ACCESS AND SILT SILT SACK
AT ALL EXISTING AND PROPOSED CATCH BASINS AND MAINTAIN FOR
THE DURATION OF THE PROJECT.

2.CLEAR AND GRUB THE SITE.

3. ALL DEMOLITION DEBRIS TO BE HAULED AWAY.

4. STRIP TOPSOIL AND INSTALL STOCKPILE AREA.

5.EXCAVATE AND GRADE SITE.

6.CONSTRUCT PROPOSED UTILITIES AND INFRASTRUCTURE
INCLUDING STORMWATER CONVEYANCE SYSTEM, AND ADDITIONAL
EROSION CONTROL METHODS AS REQUIRED TO PREVENT
SEDIMENTS FROM CONTAMINATING THESE SYSTEMS.
7.CONSTRUCT PROPOSED WALKS, SPREAD TOPSOIL, FINE GRADE,
SEED, AND MULCH AND ESTABLISH LAWN IN ALL DISTURBED AREAS.
8. PAVE CONCRETE DRIVEWAY.

9.REMOVE TEMPORARY EROSION CONTROL METHODS WHEN
CONTRIBUTING DRAINAGE AREAS ARE STABLE.

Revision/Issue

Firm Name and Address

ENGINEERING

117 MAMANASCO RD.
RIDGEFIELD, CT 06877
[INFO@TJENGINEERING.US
TEL.# 203-249-5755
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ALL CONSTRUCTION ACTIVITIES  SHALL BE INSPECTED INITIALLY FOR PLAN IMPLEMENTATION AND THEN WEEKLY FOR ROUTINE INSPECTIONS.  PLAN IMPLEMENTATION INSPECTIONS WITHIN THE FIRST 30 DAYS FOLLOWING COMMENCEMENT OF THE CONSTRUCTION ACTIVITY ON THE SITE, THE PERMITTEE SHALL CONTACT A QUALIFIED SOIL EROSION AND SEDIMENT CONTROL PROFESSIONAL OR A QUALIFIED PROFESSIONAL ENGINEER TO INSPECT THE SITE. THE SITE SHALL BE INSPECTED ONE TO THREE TIMES DURING THE FIRST 90 DAYS TO CONFIRM COMPLIANCE WITH  PROPER INITIAL IMPLEMENTATION OF ALL CONTROLS MEASURES DESIGNATED IN THE PLAN FOR THE SITE FOR THE INITIAL PHASE OF CONSTRUCTION.  ROUTINE INSPECTIONS  ROUTINE INSPECTIONS SHALL BE ADDRESSED AND IMPLEMENTED IN THE FOLLOWING MANNER: (I)  ALL DISTURBED AREAS OF THE CONSTRUCTION ACTIVITY THAT HAVE NOT BEEN FINALLY STABILIZED; ALL EROSION AND SEDIMENTATION CONTROL MEASURES; ALL STRUCTURAL CONTROL MEASURES; SOIL STOCKPILE AREAS; WASHOUT AREAS AND LOCATIONS WHERE VEHICLES ENTER OR EXIT THE SITE AT LEAST ONCE A WEEK AND WITHIN 24 HOURS OF THE END OF A STORM THAT GENERATES A DISCHARGE. FOR STORMS THAT END ON A WEEKEND, HOLIDAY OR OTHER TIME AFTER WHICH NORMAL WORKING HOURS WILL NOT COMMENCE WITHIN 24 HOURS, AN INSPECTION IS REQUIRED WITHIN 24 HOURS ONLY FOR STORMS THAT EQUAL OR EXCEED 0.5 INCHES. FOR STORMS OF LESS THAN 0.5 INCHES, AN INSPECTION SHALL OCCUR IMMEDIATELY UPON THE START OF THE SUBSEQUENT NORMAL WORKING HOURS. II) THE QUALIFIED INSPECTOR(S) SHALL EVALUATE THE EFFECTIVENESS OF EROSION AND SEDIMENT CONTROLS, STRUCTURAL CONTROLS, STABILIZATION PRACTICES, AND ANY OTHER CONTROLS IMPLEMENTED TO PREVENT POLLUTION AND DETERMINE IF IT IS NECESSARY TO INSTALL, MAINTAIN, OR REPAIR SUCH CONTROLS AND/OR PRACTICES TO IMPROVE THE QUALITY OF  STORMWATER DISCHARGE(S). CORRECTIVE ACTIONS  NON-ENGINEERED  CORRECTIVE ACTIONS  SHALL BE IMPLEMENTED ON SITE WITHIN 24 HOURS AND INCORPORATED INTO A REVISED PLAN WITHIN THREE (3) CALENDAR DAYS OF THE DATE OF INSPECTION UNLESS ANOTHER SCHEDULE IS SPECIFIED. ENGINEERED CORRECTIVE ACTIONS SHALL BE IMPLEMENTED ON SITE WITHIN SEVEN (7) DAYS AND INCORPORATED INTO A REVISED PLAN WITHIN TEN (10) DAYS OF THE DATE OF INSPECTION, UNLESS ANOTHER SCHEDULE IS SPECIFIED. DURING THE PERIOD IN WHICH ANY CORRECTIVE ACTIONS ARE BEING DEVELOPED AND HAVE NOT YET BEEN FULLY IMPLEMENTED, INTERIM MEASURES SHALL BE IMPLEMENTED TO MINIMIZE THE POTENTIAL FOR THE DISCHARGE OF POLLUTANTS FROM THE SITE.
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WASTE DISPOSAL: BEST MANAGEMENT PRACTICES SHALL BE IMPLEMENTED TO MINIMIZE THE DISCHARGE OF LITTER, DEBRIS, BUILDING MATERIALS, HARDENED CONCRETE WASTE, OR SIMILAR MATERIALS TO WATERS OF THE STATE. ALL WASTE MATERIAL SHALL BE DISPOSED OF OFFSITE ACCORDING TO ALL APPLICABLE FEDERAL, STATE AND LOCAL LAWS AND REGULATION. THE SCHEDULE :  1. DEBRIS FROM CLEARING AND GRUBBING ACTIVITIES; REMOVE AND LEGALLY DEBRIS FROM CLEARING AND GRUBBING ACTIVITIES; REMOVE AND LEGALLY DISPOSE OFF SITE WITHIN 7 DAYS. 2. PETROLEUM FUELS; UTILIZE APPROVED STORAGE TANKS IN SECURE LOCATIONS PETROLEUM FUELS; UTILIZE APPROVED STORAGE TANKS IN SECURE LOCATIONS AWAY FROM STORM STRUCTURES AND DRAINAGE FACILITIES.   3. CONCRETE RESIDUE; WASH EQUIPMENT AWAY FROM STORM STRUCTURES AND CONCRETE RESIDUE; WASH EQUIPMENT AWAY FROM STORM STRUCTURES AND DRAINAGE FACILITIES AND INTO TEMPORARY HOLDING BASINS. HARDENED CONCRETE WASTE SHALL BE REMOVED WHENEVER  IT HAS ACCUMULATED TO A HEIGHT OF ½ OF THE CONTAINER OR PIT OR AS NECESSARY TO AVOID OVERFLOWS.  REMOVE AND DISPOSE OF HARDENED CONCRETE WASTE CONSISTENT WITH APPLICABLE FEDERAL, STATE AND LOCAL LAWS AND REGULATIONS.   4. DUMPING OF LIQUID WASTES IN STORM SEWERS IS PROHIBITED.  DUMPING OF LIQUID WASTES IN STORM SEWERS IS PROHIBITED.  WASHOUT AREAS WASHOUT OF APPLICATORS, CONTAINERS, VEHICLES AND EQUIPMENT FOR CONCRETE, PAINT AND OTHER MATERIALS SHALL BE CONDUCTED IN A DESIGNATED WASHOUT AREA. THERE SHALL BE NO SURFACE DISCHARGE OF WASHOUT WASTEWATERS FROM THIS AREA. SUCH WASHOUT SHALL BE CONDUCTED: (1) OUTSIDE OF ANY BUFFERS AND AT LEAST 50 FEET FROM ANY STREAM, WETLAND OR OTHER SENSITIVE RESOURCE; OR (2) IN AN ENTIRELY SELF-CONTAINED WASHOUT SYSTEM. THE PERMITTEE SHALL CLEARLY FLAG OFF AND DESIGNATE AREAS TO BE USED FOR WASHING AND CONDUCT SUCH ACTIVITIES ONLY IN THESE AREAS. THE PERMITTEE SHALL DIRECT ALL WASHWATER INTO A CONTAINER OR PIT DESIGNED SUCH THAT NO OVERFLOWS CAN OCCUR DURING RAINFALL OR AFTER SNOWMELT.  AT LEAST ONCE PER WEEK, THE PERMITTEE MUST INSPECT ANY CONTAINERS OR PITS USED FOR WASHOUT TO ENSURE STRUCTURAL INTEGRITY, ADEQUATE HOLDING CAPACITY, AND TO CHECK FOR LEAKS OR OVERFLOWS. IF THERE ARE SIGNS OF LEAKS, HOLES OR OVERFLOWS IN THE CONTAINERS OR PITS THAT COULD LEAD TO A DISCHARGE, THE PERMITTEE SHALL REPAIR THEM PRIOR TO FURTHER USE. 


REFER TO NOTE 1
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GRANULAR FILL SHALL BE
E COMPACTED IN 4" LIFTS

H NOTES:

MATE RIAL STOC KPILE . SURFACE HMA $0.375 TO BR PLACED IN

TWO EQUAL LIFTS FOR RESIDENTIAL AND

H COMMERCIAL DRIVEWAYS.
NOTES: vores. | _ _ _ N.T.S. TYPICAL SECTION
IN SITUATIONS WHERE A PROTECTED TREE REMAINS IN THE IMMEDIATE AREAOF  ORANGE
ORANGE VINYL CONSTRUCTION FENCING, CHAIN LINK FENCING, SNOW FENCING OR OTHER SIMILAR FENCING AT
INTENDED CONSTRUCTION AND THE TREE MAY BE IN DANGER OF BEING LEAST FOUR FEET (4) HIGH AND SUPPORTED AT A MAXIMUM OF TEN-FOOT (10') INTERVALS BY APPROVED METHODS BITUMINOUS CONCRETE Revision /Issue
2@%{?&52@;%3/?{5;’%%‘&5%E¥§g§®ﬁg;ﬁ5§ I/_*SJQ/;Y:ELQFRCLED Witk SUFFICIENT ENOUGH TO KEEP THE FENCE UPRIGHT AND IN PLACE. THE FENCING SHALL BE OF A HIGHLY VISIBLE
MATERIAL, AND SHALL HAVE A TREE PROTECTION SIGN AFFIXED TO THE FENCE EVERY TWENTY (20) FEET IN SUCH
WIRE OR OTHER MEANS THAT DO NOT DAMAGE THE TREE. THE INTENT IS TO A MANNER TO BE CLEARLY VISIBLE TO THE WORKERS ON-SITE. 0) SI D EWALK AN D D RIVEWAY
PROTECT THE TRUNK OF THE TREE AGAINST INCIDENTAL CONTACT BY LARGE
CONSTRUCTION EQUIPMENT. PRIOR TO CONSTRUCTION:

Firm Name and Address

THE CONTRACTOR OR SUBCONTRACTOR SHALL CONSTRUCT AND MAINTAIN, FOR EACH PROTECTED TREE ON A B IT U M I N 0 U S PAVE M E N T
CONSTRUCTION

SITE A PROTECTIVE FENCING WHICH ENCIRCLES THE OUTER LIMITS OF THE CRITICAL ROOT ZONE OF THE TREES
TO PROTECT THEM FROM CONSTRUCTION ACTIVITY. ALL PROTECTIVE FENCING SHALL BE IN PLACE PRIOR TO N . T. S .
COMMENCEMENT OF ANY SITE WORK AND REMAIN IN PLACE UNTIL ALL EXTERIOR WORK HAS BEEN COMPLETED.

TYP. TREE BARK PROTECTION TYP. TREE PROTECTION FENCING
N.T.S. N.T.S.

ENGINEERING

117 MAMANASCO RD.

\/ RIDGEFIELD, CT 06877
INFO@TJENGINEERING.US

MOUNTABLE B = X.(A+9")
o BERM (OPTIONAL) ISOMETRIC VIEW B = DISTANCE FROM FRONT EDGE OF TEL# 203-249—5755 TEISUTE JUCAITE P.E.
2' MIN FILTER FABRIC XISTING SIDEWALK TO BACK POINT OF
e / POST SPACING DRIVEWAY 12:1(8.33%) SLOPE.
SEE NOTE 2 : * BACK OF SIDEWALK DROP REQUIRED
AR ' EOTEXTILE . FOR ALL SIDEWALK SLOPES. :
ST / FABRIC EXISTIN 6" MIN: ** BACK OF SIDEWALK DROP REQUIRED Project Name and Address
L AR 30" MIN
ST DRIVEWAY : FOR SIDEWALK SLOPE 0.04.
EXCAVATED AN X% PROFILE PROPOSED PARKING EXPANSION
BACKFILLED TRENCH _— Tava: ——— w |
R SIDEWALK (5 STD.) DETAILS
EXISTIN /‘C‘II;EIID\ICW)'LEJSLLI?NE 5t TV STRIP . 195  DANBURY ~ ROAD
XISTING
3'R
DRIVEWAY DRIVEWAY _—I}‘ 0.01 (MIN.) . RlDGEFlELD, CT 06877
4" DROP CURB 8‘85 Em\‘) )) 8-8‘2‘ EL"S;({,\)A :
12 (STD. 2-6" CURB || P -6-NONHT : :
) & GUTTER SHO TOWN OF RIDGEFIELD, CT
32" _ - = 12:1 MAX. RAMP
10' : WA [WrA+9"[ X | B X
S 5 [0.0] 58 [5.8']5.0*
ELAN VIEW 6 [0.0] 6.8 |6.8']6.0*%* SECTION R-R
—5'-0" 7 l0.0] 7.8 [7.3']6.5**
NOTES: 8 0.0 8.8 [7.3]6.5%
NOTES: 1. STONE SIZE - USE 2" STONE. ) 5 [2.0] 7.8 [7.8]50 SIDEWALK 6-0", 3-4",  6-0" Project
1. THE GEOTEXTILE FABRIC SHALL BE PLACED IN THE EXCAVATED TRENCH 6 INCHES DEEP AND 6 INCHES WIDE, BACKFILLED, AND 2. WIDTH - TWELVE (12) FOOT MINIMUM, BUT NOT LESS THAN THE FULL WIDTH AT POINTS WHERE INGRESS OR EGRESS OCCURS. / 5 [25] 83 81148 ELEVATIO CURB | MIN"|~ CURB — TOP OF CURB
COMPACTED TO THE EXISTING GROUND SURFACE. TWENTY-FOUR (24) FOOT IF SINGLE ENTRANCE TO SITE. 5 1301 88 [83]44 [TRANSITION Eﬁgz TRANSITIO|
2. WOODEN SUPPORT POSTS SHALL BE A MINIMUM DIMENSION OF 1-1/8" x 1-1/8" AIR OR KILN DRIED OF HICKORY OR OAK AND 4 3. FILTER CLOTH - WILL BE PLACED OVER THE ENTIRE AREA PRIOR TO PLACING OF STONE. 5 {35] 9.3 |8.4'14.1 t |
FEET LONG. STEEL POSTS SHALL BE STUDDED "TEE" OR "U" TYPE 4. SURFACE WATER - ALL SURFACE WATER FLOWING OR DIVERTED TOWARD CONSTRUCTION ENTRANCES SHALL BE PIPED I 5 |40 9.8 [86]3.8 . 41L
WITH A MINIMUM WEIGHT OF 1.3 POUNDS PER LINEAL FOOT AND 5 FEET LONG. AND 3 FEET FOR NON-WOVEN FABRIC. ACROSS THE ENTRANCE. IF PIPING IS IMPRACTICAL, A MOUNTABLE BERM WITH 5:1 SLOPES WILL BE PERMITTED. 4'6 g g'g, ]g'g, g'g, 214 VARIABLE SLOPES NOT \ / \_GUTTER 05.20.19
3. THE GEOTEXTILE FABRIC SHALL BE ATTACHED DIRECTLY TO THE UP SLOPE SIDE OF WOODEN POSTS WITH 0.5 INCH STAPLES IN 5. MAINTENANCE - THE ENTRANCE SHALL BE MAINTAINED IN A CONDITION WHICH WILL PREVENT TRACKING OR FLOWING OF : - == TO EXCEED 12:1 (8.33% . .
AT LEAST 3 PLACES, OR WITH WOODEN LATH AND NAILS. ATTACHMENT TO STEEL POSTS WILL BE BY WIRE FASTENERS OR 50 SEDIMENT ONTO PUBLIC RIGHTS-OF-WAY. ALL SEDIMENT SPILLED, DROPPED, WASHED OR TRACED ONTO PUBLIC RIGHTS-OF-WAY -
POUND PLASTIC TIE STRAPS ON THE UP SIDE. MUST BE REMOVED IMMEDIATELY. SECTION S-S
4. THE GEOTEXTILE FABRIC SHALL CONSIST OF EITHER WOVEN OR NON-WOVEN POLYESTER, POLYPROPYLENE, STABILIZED NYLON, 6. WHEN WASHING IS REQUIRED, IT SHALL BE DONE ON AN AREA STABILIZED WITH STONE AND WHICH DRAINS INTO AN APPROVED NOTE: A PORTION OF ONE OR BOTH RAMPS
POLYETHYLENE, OR POLYVINYL CHLORIDE. NON-WOVEN FABRIC MAY BE NEEDLE PUNCHED, HEAT BONDED, RESIN BONDED, OR SEDIMENT TRAPPING DEVICE. MAY EXTEND OUTSIDE THE RETURN.
COMBINATIONS THEREOF. 7. PERIODIC INSPECTION AND NEEDED MAINTENANCE SHALL BE PROVIDED AFTER EACH RAIN.

SILT FENCE STABILIZED CONSTRUCTION ENTRANCE PAVEMENT MARKING RAMP
N.T.S. N.T.S. B - N.T.S.
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